

BID TABULATION

JUNE 29, 2021, 3:30 P.M. CDT

DIVISION OF CONSTRUCTION MANAGEMENT NO.:2021429

STATED BUDGET: \$650,000.00

ALABAMA A&M UNIVERSITY


DAWSON BUILDING FINISH REPLACEMENT

NOLA |VANPEURSEM ARCHITECTS, PC PROJECT NO.: 21176

GC LICENSE NUMBER	Dunlap Contracting, Inc. Laceys Spring, Alabama	Garber Construction Co., Inc. Huntsville, Alabama	Lee Builders, Inc. Huntsville, Alabama	Tolar Construction, LLC Scottsboro, Alabama
ADDENDA 1-7 ACKNOWLEDGED	23855 ✓	37912 ✓	14882 ✓	NO BID
BID BOND	✓	✓	✓	
ACCOUNTING OF SALES TAX	✓	✓	✓	
AFFIDAVIT A (DBE Participation)	✓	✓	✓	
SUPPLEMENT A AND AFFIDAVIT C <i>Due of all Bidders w/in 24 Hours</i>				
BASE BID	\$358,800.00	\$382,500.00	\$425,859.00	
BASE BID ENVELOPE ADJUSTMENT	Add / Deduct -	Add \$3,000.00	Add \$15,000.00	Add / Deduct
NET BASE BID	\$358,800.00	\$385,500.00	\$440,859.00	
ALTERNATE #1 (Restrooms)	Add \$139,200.00	Add \$149,600.00	Add \$137,859.00	Add / Deduct
ALTERNATE ENVELOPE ADJUSTMENT	-	-	-	
NET ALTERNATE	\$139,200.00	\$149,600.00	\$137,859.00	
NET BASE BID + ALTERNATE # 1	\$498,000.00	\$535,100.00	\$578,718.00	

CERTIFICATION

I certify that the above bids were received sealed and were publicly opened and read aloud at the time and place indicated and that this is a true and correct tabulation of all bids received for this project.


Robert Van Peursem, AIA Nola |VanPeursem Architects, PC



Subscribed and sworn to before me on the 29th day of June, 2021:


Sandra B. Nola, Notary Public
My Commission Expires October 6, 2021