

SECTION 00 91 10

ADDENDUM NUMBER 3

PARTICULARS

1.01 DATE: October 25, 2023

1.02 PROJECT: ELMORE GYM ELECTRICAL SERVICE REPLACEMENT

1.03 PROJECT NUMBER: 26239.0, DCM/BC NO. 2023098, PSCA NO. 2082

1.04 OWNER: ALABAMA A&M UNIVERSITY

1.05 ARCHITECT: HYDE ENGINEERING, INC.



TO PROSPECTIVE BIDDERS

2.01 THIS ADDENDUM FORMS A PART OF THE CONTRACT DOCUMENTS AND MODIFIES THE BIDDING DOCUMENTS DATED SEPTEMBER 29, 2023, WITH AMENDMENTS AND ADDITIONS NOTED BELOW.

2.02 ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THE SPACE PROVIDED IN THE PROPOSAL FORM. FAILURE TO DO SO MAY DISQUALIFY THE BIDDER.

2.03 THIS ADDENDUM CONSISTS OF 1 - 8.5x11 PAGES.

CHANGES TO THE PROJECT MANUAL:

3.01 SECTION 00 10 00 – BID DOCUMENTS AND FORMS:

A. Advertisement for Bid: Change the bid date and time to **October 31, 2023, at 2 PM.**

3.02 SECTION 00 22 00 – SUPPLEMENTARY INSTRUCTIONS TO BIDDERS:

A. Paragraph 1.03A – Change paragraph to read as follows, “All sealed bids will be received by **2:00 p.m.** CDT on **October 31, 2023**, at which time each bidder must submit a sealed envelope properly titled containing the Proposal form, the bid bond, and Accounting of Sales Tax – DCM form C-3A, and Affidavit A. Upon receipt of these documents the bids will be publicly opened and read aloud. Supplement A – List of Subcontractors (Section 00 43 21) and Affidavit C are to be hand delivered or emailed to the Architect within 24 hours after receipt of bids. No changes to the base bid will be allowed after **2:00 p.m.**”

END OF ADDENDUM NUMBER 3